
USDA-Natural Resources Conservation Service Louisiana

Scenario Cost:

Practice: 656 - Constructed Wetland

Scenario: #1 - Small less than 0.1 ac

Scenario Description:
This practice scenario includes the basic earthwork and native and/or organic wetland vegetation needed to create a constructed wetland 
to treat contaminated agricultural runoff for a small site (i.e. <0.1 ac).  All other components, such as water control structures, dikes or 
upstream sediment basins, must be paid for under facilitating practices.  Soil, water and tissue sampling are required.  The purpose of the 
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens.  Associated practices:  
Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay Treatment (521D); Pond 
Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); Waste Transfer (634) 

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.

After Situation:
A 2000 sq foot constructed wetland (i.e. 20' x 100') will be constructed with an average 18" depth.  Only the earthwork and wetland 
vegetation are considered in this scenario.  Any structures or sediment basins will be designed under a separate practice. The constructed 
wetland treats the effluent by reducing excess nutrients and adding oxygen through wetland plants and functions before the effluent is 
transported to a waste storage facility or discharged off site, if permitted by regulation.    

Scenario Feature Measure: Area of Constructed Wetland

Scenario Typical Size: 2,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,340.88 Scenario Cost/Unit: $0.67

Cost Details (by category):

Equipment/Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and 
labor

Acre $269.69 0.05 $13.48

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.24 74 $165.76

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.78 37 $28.86

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $20.63 4 $82.52

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 2 $19.54

2336Native Aquatic Plants, 
Emergent or Submerged

Native aquatic emergent or submerged.  All required 
materials for establishing vegetation.  Includes material 
and shipping.

Each $1.37 325 $445.25

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $26.14 1 $26.14

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $40.64 8 $325.12

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $234.21 1 $234.21
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USDA-Natural Resources Conservation Service Louisiana

Scenario Cost:

Practice: 656 - Constructed Wetland

Scenario: #2 - Medium  0.1 to 0.5 ac

Scenario Description:
This practice scenario includes the basic earthwork and native and/or organic wetland vegetation needed to create a constructed wetland 
to treat contaminated agricultural runoff for a medium site (i.e. 0.1 - 0.5  ac).  All other components, such as water control structures, dikes 
or upstream sediment basins, must be paid for under facilitating practices.  Soil, water and tissue sampling are required.  The purpose of 
the practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens.  Associated 
practices:  Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay Treatment (521D); 
Pond Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); Waste Transfer 
(634) 

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.

After Situation:
A 0.25 acre constructed wetland (i.e. 45' x 240') will be constructed with an average 18" depth.  Only the earthwork and wetland vegetation 
are considered in this scenario.  Any structures or sediment basins will be designed under a separate practice.  The constructed wetland is 
sited near the property boundary, but still takes cropland out of production (1/2 wetland acreage).   The constructed wetland treats the 
effluent by reducing excess nutrients and adding oxygen through wetland plants and functions before the effluent is transported to a waste 
storage facility or discharged off site, if permitted by regulation.    

Scenario Feature Measure: Area of Constructed Wetland

Scenario Typical Size: 0

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,862.75 Scenario Cost/Unit: #Div/0!

Cost Details (by category):

Equipment/Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and 
labor

Acre $269.69 0.25 $67.42

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.78 200 $156.00

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.24 400 $896.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $20.63 14 $288.82

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 2 $19.54

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $26.14 1 $26.14

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $40.64 8 $325.12

2336Native Aquatic Plants, 
Emergent or Submerged

Native aquatic emergent or submerged.  All required 
materials for establishing vegetation.  Includes material 
and shipping.

Each $1.37 1350 $1,849.50

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $234.21 1 $234.21
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USDA-Natural Resources Conservation Service Louisiana

Scenario Cost:

Practice: 656 - Constructed Wetland

Scenario: #3 - Large greater than 0.5 ac

Scenario Description:
This practice scenario includes the basic earthwork and native and/or organic wetland vegetation needed to create a constructed wetland 
to treat contaminated agricultural runoff for a large site (i.e. >0.5 ac).  All other components, such as water control structures, dikes or 
upstream sediment basins, must be paid for under facilitating practices.  Soil, water and tissue sampling are required.  The purpose of the 
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens.  Associated practices:  
Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay Treatment (521D); Pond 
Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); Waste Transfer (634) 

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.

After Situation:
A 1 acre constructed wetland (i.e. 95' x 460') will be constructed with an average 18" depth.  Only the earthwork and wetland vegetation 
are considered in this scenario.  Any structures or sediment basins will be designed under a separate practice.  The constructed wetland is 
sited near the property boundary, but still takes cropland out of production (1/2 wetland acreage).   The constructed wetland treats the 
effluent by reducing excess nutrients and adding oxygen through wetland plants and functions before the effluent is transported to a waste 
storage facility or discharged off site, if permitted by regulation.    

Scenario Feature Measure: Area of Constructed Wetland

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,834.44 Scenario Cost/Unit: $10,834.44

Cost Details (by category):

Equipment/Installation

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.24 1619 $3,626.56

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.78 809 $631.02

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and 
labor

Acre $269.69 1 $269.69

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $20.63 37 $763.31

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 2 $19.54

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $26.14 1 $26.14

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $40.64 8 $325.12

2336Native Aquatic Plants, 
Emergent or Submerged

Native aquatic emergent or submerged.  All required 
materials for establishing vegetation.  Includes material 
and shipping.

Each $1.37 3605 $4,938.85

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $234.21 1 $234.21

656 - Constructed Wetland (Large greater than 0.5 ac) -  Page 1 of 1

FY2015 - Compiled 9/24/2014


